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Exhibit C 

Demolition and Removal Locations 

Parcel 51 – Vacant House, Barns, & Sheds 
13342 Olive Blvd., Chesterfield, MO  63141 
South of Route 340 / Olive Blvd.,  St. Louis County 

Parcel 67 – Vacant House and Barn 
1180 Toreador Drive, Chesterfield, MO 63141 
South of Route 340 / Olive Blvd.,  St. Louis County 

Additional Demolition and Removal Specifications 

1.0  Description.  All demolition and removal work shall be in accordance with Section 202 of the 
Missouri Standard Specifications except as herein amended or modified. 

2.0  Description of Buildings and Structures.  The plans include an approximate description of the 
various buildings, structures, and other improvements located on each parcel which have been 
gathered from appraisals and/or onsite visits.  It is an inherent risk of the work that the contractor 
may encounter different features of a building, structure, or other improvement which interferes with 
the work.  The contractor expressly acknowledges and assumes this risk even though the nature and 
extent of it is unknown to both the contractor and the Commission as of the time of bid and award of 
contract.  Any representation as to the accuracy or completeness of this information is disclaimed by 
the Commission and the contractor expressly acknowledges that no representation of specific 
features of any building, structure, or other improvement is intended by the Commission or may be 
relied upon by the contractor for bidding or any other purpose including as the basis of or evidence 
supporting any element of any claim for additional time or compensation arising from the presence of 
other features and improvements within or around the buildings, structures, or improvements unless 
otherwise provided for under Sec 202. 

3.0  Painted Concrete, Brick, and Block.  Painted concrete, brick, or block (hereafter referred to as 
painted concrete) portions of buildings and improvements have been tested for heavy metal based 
paint to determine the final disposition of the material.  Test results for painted concrete are included 
with the contract documents.  No heavy metal painted concrete was located for these parcels, 
therefore all concrete, brick, or block may be used as clean fill. 

4.0  Dust and Emissions Control.  All work shall be in accordance with Sec 202.2.3.  In addition, all 
buildings, structures, and improvements shall be adequately wetted during demolition and removal 
operations to minimize dust and visible emissions.  Water and necessary connections shall be 
provided by the contractor at the contractors expense. 

5.0  Incidental Demolition and Removal for ACM Removal. 

5.1  The Asbestos Survey Reports describe the type and location of ACM’s in the buildings and 
structures.  Some ACM’s which require removal prior to demolition of the building may be located 
beneath nonasbestos materials, located within walls, located within multiple layers of floor coverings, 
or otherwise require removal of some portion of the existing building or structure to gain access to the 
ACM.
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5.2  All demolition work required to remove nonasbestos materials to gain access to ACM’s for 
proper removal will be considered incidental to the work and be considered included in the contract 
unit price for removal of the specified ACM.  Multiple layers of ACM requiring removal such as two 
layers of friable floor sheeting will be measured and paid for separately. 

6.0  Rodent and Pest Extermination – Parcels 51 & 67.  Before beginning demolition for Parcels 51 
and 67 the contractor shall exterminate rodents and pests in the building in accordance with local 
regulations.  In the absence of local regulations, extermination shall be performed to the satisfaction 
of the engineer. 

7.0  Above Ground Fuel Tanks – Parcel 51. 

7.1  Parcel 51 has two existing above ground fuel storage tanks located adjacent to the collapsed 
barn.  The tanks are empty, however small amounts of residual material may be in the tanks or fuel 
lines.  The contractor shall dispose of all residual material in the tanks in accordance with Sec 
202.50.3.6. 

7.2  All work relating to disposal of the fuel tanks will be considered incidental to the demolition of the 
structure.  No direct payment will be made for disposal of the storage tank or residual material. 

8.0  Future Excavation – Parcels 51 & 67. 

8.1  Parcels 51 and 67 are in an area of future excavation therefore all concrete basement and 
foundation walls, footings, floors, slabs, brick and block walls, stone walls, pavement, sidewalks, 
various slabs, asphalt driveways, asphalt parking areas, and any other types of incidental masonry 
materials shall be completely removed prior to backfilling.  All material resulting from such removals 
meeting the requirements of clean fill, including asphalt pavement, shall be removed from the parcels 
and disposed off the right of way by the contractor. 

8.2  Backfill material for all resulting trenches, holes, pits, etc. shall be clean rockfree soil from a 
source furnished by the contractor and approved by the engineer.  Broken concrete, brick, block, 
stone, rock, or other masonry shall not be used for backfill. 

8.3  All costs for removing and disposing of concrete and incidental masonry material will be 
considered completely covered by the contract unit price for demolition and removal of buildings.  No 
direct payment will be made for furnishing and placing backfill material. 

9.0  Pollution, Erosion, and Sediment Control. 

9.1  The contractor shall exercise effective pollution, erosion, and sediment control practices on all 
parcels in accordance with Sec 806. 

9.2  It is not anticipated any sediment control devices will be required for the work on Parcel 51 since 
the erodible area is small and the terrain is relatively flat.  However the engineer may require the 
contractor to furnish and install sediment control devices, such as temporary berms, silt fence, or 
mulch, at no cost to the Commission if the contractor’s operations result in excessive silt moving off 
the parcel.  All costs for pollution, erosion, and sediment control will be considered incidental to the 
demolition and removal work and be considered completely covered by the contract unit price for 
demolition and removal on each parcel. 

9.3  The contractor shall furnish and install sediment control devices on Parcel 67 as shown in the bid 
quantities and as directed by the engineer.  After removal of the existing parking areas, pavements,



Page 3 of 3 

and buildings the erodible area is potentially large enough to allow silt to move off the parcel.  All 
costs for pollution, erosion, and sediment control on Parcel 67 will be considered completely covered 
by the contract unit price for Silt Fence as listed in the quantities. 

10.0  Fertilizing, Seeding, and Mulching – Parcels 51 & 67. 

10.1  Description.  All areas disturbed by the contractor’s operations on Parcels 51 and 67 shall be 
fertilized, seeded, and mulched. 

10.2  Fertilizing.  All work shall be in accordance with Sec 801.  Lime will not be required.  Fertilizer 
shall be applied at the following rate: 

Nitrogen (N)  100 lbs. per acre 
Phosphoric Acid (P2O5)  100 lbs. per acre 
Potash (K2O)  100 lbs. per acre 

Total Mixture  300 lbs. per acre 

10.3  Seeding.  All work shall be in accordance with Sec 805.  The following seed mixture shall be 
applied at the rate specified in pounds of pure live seed per acre: 

Seed Mixture  Rate 

Tall Fescue  200 lbs. per acre 
Annual Ryegrass  40 lbs. per acre 
White Clover  10 lbs. per acre 

Total Mixture  250 lbs. per acre 

10.4  Mulching. All work shall be in accordance with Sec 802. 

10.5  Acceptance.  Acceptance of the work will be in accordance with Sec 805.4. 

10.6  Method of Measurement and Basis of Payment.  This work will not be measured for payment 
but will be considered a lump sum unit for each parcel which will include all fertilizing, seeding and 
mulching required on each parcel.  Accepted work will be paid for at the contract unit price.


